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SPECIAL PROJECT NEEDS AGREEMENT 

 

ENTERED INTO THIS 3rd DAY OF MARCH, 2017 
 

BY AND BETWEEN: 

 

THE COORDINATING COMMITTEE OF REGISTERED EMPLOYERS' 

ORGANIZATIONS 
(hereinafter referred to as "the Coordinating Committee") 

 

- and - 

 

THE BUILDING TRADES OF ALBERTA 
(hereinafter referred to as "the Council") 

(Collectively, the “Parties”) 

 

WHEREAS Enbridge [the “Owner”] intends to construct the Whitetail Peaking Station 

Project [the “Project”].  

 

AND WHEREAS the Special Project Needs Agreement (the “Agreement”) will provide 

for an uninterrupted supply of quality trades people for the duration of the Project, bridging 

any labour negotiations or disruptions which may take place in the general construction 

industry;  

 

AND WHEREAS the Agreement is a recognition of organized labour as a key stakeholder 

in the overall success of the Project;  

 

AND WHEREAS this Agreement will provide a forum through which key stakeholders 

including contractors, unionized labour and client may address issues of mutual concern;  

 

AND WHEREAS this Agreement is beneficial to all of the stakeholders in terms of 

communications and working relationships;  

 

AND WHEREAS the Owner has invited the Coordinating Committee and the Council to 

establish this Agreement as set out below;  

 

AND WHEREAS the Coordinating Committee and the Council have entered into this 

Agreement on behalf of the Employers’ Organization and the Local Union as set out below;  

 

AND WHEREAS it is the expressed intention of all of the parties hereto that the execution 

of this Agreement in no way detracts from the bargaining authority of any Employers’ 

Organization or any group of Trade Unions pursuant to a Registration Certificate or 

otherwise, nor does it in any way act as a surrender of any bargaining authority that any 

such group may hold.  
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NOW THEREFORE IT IS AGREED that the Council, the Coordinating Committee, the 

Employers’ Organizations, and the Local Unions have, based on the mutual understandings 

set out above, entered into the following terms and conditions of employment.  

 

 

A. BASIC AGREEMENTS  

 

 

1.0 Scope and Definition  

The Collective Agreement shall govern the relationship in respect of the major 

capital facilities as part of the Project, except as is modified by this Agreement.  

 

1.01 This Agreement shall be attached to and form part of each of the referenced 

Provincial Construction Collective Agreements between the respective 

registered employers’ organizations and groups of trade unions.  This 

Agreement shall only apply in respect of Employers and employees 

engaged in General Sector of the construction industry. 

 

2.01 This Agreement is intended to cover Capital Works undertaken as part of 

the Project. Capital Works are set out in Schedule 6, which schedule shall 

be amended and updated from time to time in consultation with the Owner.  

This Agreement does not apply to work which is not “construction” work 

and does not apply to exploration or related works at or near the Project.  

 

 

2.0 Purpose  
 

The parties to this Agreement recognize and understand the specific labour relations 

needs of the Project and, accordingly, have entered into this Agreement for the 

purpose of ensuring those needs are met.  The parties understand that the special 

and peculiar needs of the Project include:  

(a) The need to recognize that the socio-economic commitments for the Suite 

of Major Projects are to:  

(i) carry out the Project in a way that enhances the positive socio-

economic effects and reduces the negative effects, while 

maintaining Project economics and the ability to execute the Project;  

(ii) provide many direct and indirect opportunities to the people of the 

Peace Country, as well as other Canadians;  

(iii) ensure that individuals, communities and businesses in the Project 

region have full and fair opportunity to participate in the benefits of 

the Project;  

(b) The need to ensure that construction of the Project shall proceed safely, 

efficiently, economically, and without interruption;  

(c) The need to ensure qualified and interested aboriginal and northern non-

aboriginal residents working on the Project are treated in a fair, equitable 

and respectful manner while working on the Project;  
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(d) The need to ensure that all employees respect the rights and preferences of 

local communities;  

(e) The need to ensure that all employees understand and respect the unique 

culture of those peoples who reside in the north;  

(f) The need to recognize that the execution of the Project will present unique 

and unusual challenges regarding the ability of the Parties to meet demands 

for the supply of skilled labour in a timely manner; and that the Parties will 

need to develop creative solutions to meet these challenges;  

(g) The need to establish and maintain harmony between the negotiation and 

administration pursuant to this Agreement and the collective bargaining and 

relevant Provincial Collective Agreement (“Collective Agreement”) 

administration pursuant to Registration Certificates and bargaining 

authorizations in the balance of the Construction Industry in Alberta.  

(h) The need to maintain harmonious relations between the Project construction 

work force other workforces in other construction and other activities on the 

said site, so that the effectiveness of all of the said work forces is enhanced. 

(i) The need to foster work practices which will yield cost effectiveness and 

high quality results, and fair compensation for all participants for productive 

and quality workmanship.  

(j) The need to establish and preserve stability and harmony in the labour 

management relationships among the parties and the employers and 

employees engaged on the Project, so that differences and problems are 

resolved expeditiously and so that inefficiencies, interruptions, and 

confrontations are not tolerated.  

(k) The need to enhance the early participation on the Project and the work 

experience of the qualified trades people and construction workers that are 

resident in the areas of the Project.  

(l) The need to increase the level of safety in the construction industry and on 

the Project particularly.  

(m) The need to provide for mechanisms through which the Project will be 

unaffected by any disruptions that may result from collective bargaining 

pursuant to registration certificates and authorizations to bargain 

collectively throughout the general and specialty sectors of the construction 

industry.  

 

 

3.0 Application of Subsequent Collective Agreements  
 

3.01 The provisions of this Agreement shall continue through to the conclusion 

of the Project notwithstanding that such may take place after the expiry date 

of the existing Collective Agreement.  It is the intention of the parties that 

the work encompassed by this Agreement shall continue without abatement 

by strike, lock-out, work slowdowns, or any other action designed to limit 

output.  
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3.02 As collective bargaining, pursuant to a Registration Certificate or otherwise, 

may take place in the construction industry which will affect terms and 

conditions of employment save and except where the same are provided for 

in this Agreement such variations in the resulting Collective Agreement 

shall be picked up for the Project.  Any applicable changes will be effective 

for the purposes of this Agreement as and when such changes become 

effective pursuant to the resulting Collective Agreement.  

 

3.03 In the event a referenced Collective Agreement ceases to be in effect during 

any period during which this Agreement remains in effect, then the 

applicable provisions of the most recent Collective Agreement shall apply, 

until such time as a renewal agreement is entered in to by the Employers’ 

Organization and the Local Union or the successors of either.  

 

3.04 Each Employers’ Organization and each counterpart Local Union agree 

that, by this Agreement, each is estopped, for the duration of this 

Agreement, from attempting to change, alter or vary the terms of this 

Agreement.  

 

3.05 Each Employers’ Organization and each counterpart Local Union agree that 

should it attempt to change, alter or vary the terms of this Agreement or to 

propose that this Agreement not be attached to and form part of a renewal 

collective agreement concluded in respect to any such round of construction 

collective bargaining, that the other Party or the Council or the Coordinating 

Committee is entitled to obtain an immediate injunction or declaration or 

other order from a court or other decision making body which will 

permanently prohibit any attempt to change, alter, or vary this Agreement, 

or to require the offending Party to propose that this Agreement be included 

in any renewal agreement so concluded.  

 

3.06 Each Employers’ Organization and each counterpart Local Union undertake 

to propose to the other and to agree with the other that this Agreement will 

be attached to and form part of the Collective Agreement that will be 

concluded pursuant to any round of construction collective bargaining 

entered into or initiated during any period during the duration of this 

Agreement.  

 

3.07 Each Employers’ Organization and each Local Union understand that 

representatives of the Coordinating Committee and of the Council together 

may negotiate changes to this Agreement. The said changes shall, after 

ratification by both the Coordinating Committee and the Council, be 

applicable pursuant to this Agreement. Such ratification shall be through 

whatever ratification process the Coordinating Committee and the Council 

shall each determine.  
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4.0 Application Under Part 3, Division 8 of the Alberta Labour Relations Code  

 

In the event that Owner, at its discretion, applies pursuant to Part 3, Division 8 of 

the Code to have the Project or any part thereof designated pursuant to Section 196 

of the Alberta Labour Relations Code and provided that under such designation the 

then existing terms of the Collective Agreements between the respective Local 

Unions and the Registered Employers' Organizations as modified by this 

Agreement, are designated as the Collective Agreement between the Principal 

Contractor and the affected Trade Unions, then the signatories to this letter will 

support such designation application, and the Parties hereto and those bound by this 

Agreement, agree that the terms of such Project Collective Agreement or 

Agreements will, insofar as they apply to those Local Unions, Employers and 

Employees, consist of the then existing or most recent Collective Agreement or 

Agreements as modified by this Agreement.  

 

 

5.0 No Bargaining Relationship for the Owner or the Managing Contractor, if one 

is designated. 

 

5.01 It is understood by the parties hereto that no bargaining relationship is 

created by the Owner, or the Managing Contractor if one is designated, or 

any subsidiaries and affiliates and their successors, or any of its project 

partners, with the Local Union, the Council, or any affiliate of the Council, 

by voluntary recognition or by action of law pursuant to Section 176 of the 

Alberta Labour Relations Code.  

 

5.02 Similarly, where the Owner (or Managing Contractor) has participated in 

any way in the processes and administrative matters contemplated in this 

Agreement, it is only for the purposes of this document and the 

enhancement of the Project and in no way can be construed to be creating a 

bargaining relationship, extending a voluntary recognition or taking actions 

which, by action of law, would bind the Owner (or Managing Contractor), 

to any Collective Agreement with the Local Union, the Council, or any 

affiliate of the Council.  

 

5.03 Where the Owner is mentioned in this document, the terms shall be taken 

to mean the person or persons designated by Owner, if any, in respect to 

participation in the administration of portions of this Agreement, wherever 

that context is appropriate. 

 

 

6.0 Duration  

 

6.01 This Agreement shall become effective the 3rd day of March, 2017.  This 

Agreement shall remain in effect and shall apply to affected Employers and 

employees in respect to the Project on which they are engaged, until, in 



Enbridge Whitetail Peaking Station Project- Special Project Needs Agreement – page…7 

 

respect to the work or any portion of the work to be performed by an 

Employer in respect to the Projects, the date on which such work or 

component portion has been completed or the Owner has taken or assumed 

possession of such work or component portion, whichever is later.  In the 

event construction is carried out by an affected Employer on the Project or 

component portion after possession is taken or assumed by the Owner, then 

this Agreement shall continue to apply to such construction work.  

 

 

7.0 Review of Project Terms  
 

This Agreement shall be reviewed by the Parties from time to time in 

consultation with the Owner.  Any modifications to this Agreement 

resulting from a review shall be subject to the ratification provisions set out 

in Article 3.07.  

 

 

8.0 Liaison Committee  
 

8.01 A Liaison Committee shall be established which shall meet on an informal 

basis at the call of any of the parties signatory hereto, to discuss matters of 

mutual interest pertaining to the Project and/or this Agreement, with the 

objective of promoting and maintaining beneficial relations and cooperation 

between the parties, and of ensuring the achievement of the purposes of this 

Agreement.  The Liaison will meet at least twice per year. 

 

8.02 The Committee shall consist of representatives of the Employer(s), each of 

which shall be designated by the Coordinating Committee and the 

Executive Director or his designate and business representatives of the 

affiliates of the Council, each of which shall be designated by the Council. 

Irrespective of the number of representatives designated by the respective 

parties or of the number which participate in any meeting of the Committee, 

the Liaison Committee members designated by the Council and those 

designated by the Coordinating Committee shall have equal numbers of 

votes. The parties agree that the Owner and/or its designee are entitled to 

participate in the affairs of the Liaison Committee.  Persons appointed to 

the Liaison Committee by Owner will be entitled to participate fully in the 

proceedings of the Committee but will not be entitled to vote.  

 

8.03 The responsibilities of the Liaison Committee shall include:  

(a) Establishing terms of reference for the Liaison Committee giving 

due recognition to the language and intent and purposes of this 

Agreement.  

(b) Establishing rules of procedure for the Liaison Committee to carry 

out its responsibilities.  
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(c) Establishing processes to ensure that decisions of the Liaison 

Committee that affect this Agreement are recommended to the 

parties for incorporation into this Agreement.  

(d) Establishing methods of resolving issues that the parties to and the 

persons bound by this Agreement are unable to quickly resolve.  

(e) Assisting in the development, implementation and administration of 

initiatives towards the enhancement of quality and productivity.  

(f) Addressing differences between any parties engaged on the Project 

respecting whether certain work is or is not “construction”.  

(g) Dealing with such matters as are referred to it by this Agreement.  

(h) Establish and implement programs and measures to accelerate the 

training and mentoring of supervisors, and candidates for 

supervisory positions.  

 

It is the intention of the parties that the Liaison Committee shall provide for 

joint stewardship of key performance measures by labour, contractors and 

owner groups including, without restricting the generality of the foregoing, 

safety, quality, cost, productivity and schedule. It is also the intention of the 

Parties that the Liaison Committee will be respectful of the collective 

bargaining, collective agreement administration and other bargaining 

agency roles and responsibilities of the Employers’ Organizations and of 

the Local Unions.  

 

 

9.0 Notice  
 

Notice given to any of the parties hereto shall, unless otherwise specified in this 

Agreement, be sufficient if in writing and delivered to or sent by postage prepaid 

registered first class mail, to the last known address of the parties, or sent to a 

facsimile transmitter number (with a report confirming transmission). In the 

absence of an express provision to the contrary, the delivery of any statement or 

document to any of the parties shall be sufficient if delivered in person, or if mailed 

by postage prepaid registered first class mail to the last known address, and shall 

be deemed to be received on the earlier of the actual date of receipt or the seventh 

day after being mailed, or if a facsimile copy is transmitted by telecommunication 

device to the last known facsimile transmitter number in which event the document 

shall be deemed received on the date of that confirmed transmission. Each of the 

parties hereto shall keep the others informed as to a change of address, facsimile or 

phone number.  

 

 

B. HARMONY PROVISIONS  

 

The parties agree that in order to achieve appropriate working relationships amongst the 

various employers and Local Unions working on any work to which this Agreement apply, 

the following conditions shall apply and if any conflict exists between these conditions and 



Enbridge Whitetail Peaking Station Project- Special Project Needs Agreement – page…9 

 

the terms of the Collective Agreement between the Employers’ Organization (or where 

there is no Employers’ Organization respecting a trade jurisdiction, the Employer or 

Employers) and the Local Union, this Agreement shall prevail:  

 

 

10.0 Hours of Work and Scheduling  
 

10.01 The hours of work shall be as set out in the Collective Agreement with 40 

hours being the regular work week.  In order that there should be 

consistency on the site between various affiliates of the Council, the 

following hours of work and scheduling prerogatives shall apply:   

(a) The following Articles are intended to identify regular hours of 

work, shift hours, and overtime hours and are not to be construed as 

a guarantee of hours of work per day, per week, or with respect to 

days of work in any week.  

(b) The regular work week shall consist of 40 hours of work. The start 

time for a regular working day or a compressed work week day will 

be between 6:00 and 8:00 a.m.   

(c) Recognizing that it may be necessary to establish schedules that 

accommodate flights to and from the Project for workers from 

Alberta, workers from other Canadian Provinces, or for Temporary 

Foreign Workers that may be employed on the Project, the Owner, 

the Managing Contractor, or all or some of the contractors affected 

by this Agreement may institute the work schedules under 

Schedules attached to this Agreement.  Certain of these Schedules 

will be referred to as “Fly-in Fly-out Schedules” and will apply to 

all workers who utilize flights arranged for the purposes of 

transporting workers to and from the Project.  Workers on fly-in fly-

out schedules will not be entitled to initial or terminal travel 

provisions or turn-around provisions under their respective 

Provincial Collective Agreement.  Alternative Fly-in Fly-out work 

schedules may be developed by the Parties provided such are ratified 

by the Coordinating Committee and by the Council, through 

whatever ratification process the Coordinating Committee and the 

Council shall each determine.  

(d) In addition to the scheduling prerogatives above, the Owner, 

Managing Contractor, or the Employer may select from among the 

work cycles in Schedules 1 through 4. 

(e) When the final day of the shift cycle in Schedules 1 through 4 is 

reduced due to the timing of flights, overtime at time-and-one-half 

shall apply to the last one-and-one-half hours worked on that day. 

(f) The Employer may also schedule shifts for which the start times are 

between 12:00 noon and 4:00 a.m.  To be classified as shift work 

rather than as overtime, such shifts must be scheduled for at least 1 

regular work week. The premium(s) for any such second 

("evening") or third ("night") shifts shall be in accordance with the 
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provisions of the Collective Agreement.  In no event shall the hourly 

rate be greater than the applicable overtime rate plus shift 

differential.  The provisions of this clause (e) shall be reviewable 

annually by the Council and the Coordinating Committee on each 

anniversary of this Agreement.  

 

10.02 Reporting for Work  
The Parties are committed to delivering value for paid time. Accordingly,  

(a) Unless some other reporting location is designated by the Employer, 

employees shall be in attendance at their work station and prepared 

to commence work at the scheduled starting time for their respective 

shifts.  

(b) Employees shall be diligent in respecting start times, shift 

completion times, lunch periods and rest break periods.  

 

10.03 Variances  
The parties recognize that variations in the scheduling of the work week, 

reporting for work or returning from work, rest breaks, meal breaks and start 

and finish times may be appropriate from time to time, and that it may be 

appropriate that such variations affect all or only a portion of the Project.  

Any variations that are not permitted by the above Articles may be 

established by resolution adopted by the Liaison Committee.  

 

10.04 Shift Cycles  
Other shift cycles, and the premium pay in respect to such cycles, may be 

established by the Parties, and will become effective such are approved by 

the Liaison Committee or ratified by the Coordinating Committee and by 

the Council, through whatever ratification process the Coordinating 

Committee and the Council shall each determine.  

 

10.05  Site Closures  
In consultation with the Liaison Committee, the Owner or the Managing 

Contractor may require that periods are scheduled during which 

construction activity on the site will be suspended during such periods as 

the Christmas/New Year's period, and it may also be required that the 

continuance of the activities of certain employees or groups of employees 

whose presence on the site is necessary during such periods may be 

scheduled.  

 

10.06  Furloughs  

Work performed, at the employer’s request, during a period of furlough (a 

furlough being a minimum of 7 days) shall be compensated at double time.   
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10.07  Vacations  

Employees will be granted up to 2 weeks’ vacation annually upon 

reasonable notice requesting such vacation. No more than 25% of the 

members of a crew may be on vacation at any given time.  

 

10.08  Overtime on Designated Days Off  

Except in emergency situations, in consideration of the extended work 

schedules and the remoteness of this project, a worker shall have the 

prerogative of declining a request to work overtime on a Designated Day 

Off.  

 

10.09 Room Changes on Furloughs 

Where a worker is requested to change rooms or camps by the Employer or 

the client’s designated camp manager during a work cycle they will be paid 

2 hours at regular rates of pay to carry out the move.  This provision will 

not apply where a worker is required to pack their room at the end of a work 

cycle or to facilitate a move that will occur during the worker’s furlough. 

 

10.10 Show Up Time 

Workers who qualify for show up time, subject to whatever conditions and 

criteria may be set out in the Collective Agreement, shall receive 2 hours at 

their straight time rate. 

 

 

11.0 Transportation and Travel  
 

11.01 Bus Transportation  

(a) Where air transportation is not practical for workers on Schedule 2 

through 4 bus transportation and $150 per return trip will be 

provided in lieu of air transportation.  (This allowance shall be 

adjusted in January of 2017 and 2018, in the same manner as 

adjustments to initial, return and rotation allowances are calculated 

in the Collective Agreement.)  Turnaround provisions will not 

apply.  If bus transportation is not provided, initial and return 

allowances will apply in accordance with the terms and conditions 

of the Collective Agreement.  Rotation allowances shall be paid in 

accordance with the Collective Agreement, however shall be paid 

each work cycle.  

(b) The Owner or their designate, or the Employer or groups of 

Employers providing the transportation, will determine where and 

when bus routes are established.  Such will be guided by the 

provisions of the Provincial Collective Agreements. 

 

11.02 Air Transportation 

(a) Where flights are provided and Schedules 1 through 4 are worked: 
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(i) Flights are provided to pre-determined destinations at the 

conclusion of each fly-in fly-out cycle with ground 

transportation provided from the site/camp to the designated 

air terminal.  Return flights to the work site will be provided 

from the pre-determined destinations to the site or 

designated air terminal and ground transportation will be 

provided from the air terminal to the project site/camp. 

(ii) Where a worker, who resides within the zone for flights, opts 

not to use the plane flights and provides his/her own 

transportation to and from Fort McMurray he/she shall 

receive rotation allowance, in accordance with the collective 

agreement, after each furlough.  

(iii) All employees not utilizing the flight arrangements will have 

transportation provided, at no cost to the employees, 

between the designated Fort McMurray area pick-up 

locations and their respective camps at the beginning and 

end of each furlough.  All employees are required to 

maintain a camp residence during their shift and to vacate 

the camp during their furlough.  No daily transportation will 

be afforded between the start and end of each shift.  
 

11.03 Local Residents:  

Local residents would receive daily bus transportation (weekly per cycle if 

the project location required them to be in camp) at no cost.  Travel 

conditions regarding free zone will be in effect.  

 

11.04  Transportation for Terminated Workers  

Workers who are laid off will be provided with return transportation by air 

if on a fly in fly out schedule or by bus if appropriate at the earliest practical 

opportunity following lay-off. Workers who are not local residents who quit 

or who are terminated for cause will be provided with bus transportation to 

Edmonton.  

 

11.05  Owner’s Travel and Accommodation Policy  

A policy setting out provisions for travel, surface and/or air transportation, 

and accommodations will be published by the Owner or the Managing 

Contractor, (or if the Employer or a group of Employers are providing the 

air transportation, such policy shall be published by the Employer or group 

of Employers) and amended from time to time. The policy shall address 

transportation for local residents, other members of the local unions, people 

from elsewhere in Canada, and temporary foreign workers.  The policy shall 

also address parking locations for workers for whom air transportation is 

not provided, and the transportation from such locations to the camp or 

Project.  Disputes respecting the application of that policy will be resolved 

using the umpire process articulated in that policy.  
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12.0 Mid-Shift Meals for Camp Residents  
 

Notwithstanding the provisions of Article XI of the Camp Rules and Regulations 

or its successor agreement, camp residents will be provided with a bagged meal for 

their mid-shift meal.  Arrangements for such meals and any pre-order systems shall 

be established between a representative of the Council and a representative of the 

Coordinating Committee, in consultation with the Owner.  The contents of the 

bagged meal shall be addressed, as appropriate, by the Liaison Committee.  

 

 

13.0 General Holidays  
 

13.01 In order to achieve uniformity in application for all trades under the scope 

of this Agreement where the observance of a designated day off in 

conjunction with a General Holiday is not dealt with in a manner consistent 

with Article 13.02, then the applicable referenced collective agreement will 

be deemed to contain the provisions of Article 13.02.  

 

13.02 General Holidays will be observed as follows:  

(a) A General Holiday that falls on a day that, but for the General 

Holiday, is a day that would have been scheduled for work, the 

General Holiday will be observed on that date.  That day will 

become a day off, or if worked, compensated at double time.  If the 

Employer schedules work on Labour Day or Remembrance Day, 

each worker will have the option of working on the holiday, and the 

Union shall not discourage any worker from working on the holiday.  

A worker will not be disciplined for not working on Labour Day or 

Remembrance Day if the worker advises the Employer at least 3 

working days prior to the holiday of the worker’s intention to take 

that day off. 

(b) A General Holiday that falls during a “vacation”, or during a 

“furlough” (being 1 or more weeks off following a work cycle of 

consecutive weeks), will be deemed to have been observed on the 

day on which it falls, and will not affect the date of the return to a 

work cycle nor the rate of pay for that date.   

(c) “Designated Days Off” will be defined in the respective Schedules. 

A General Holiday that falls on Designated Day Off that is not a 

vacation or a furlough, will be observed on the next scheduled work 

day.  The date on which a General Holiday is observed will become 

a day off, or if worked, will be compensated at double time.  

 

14.0 Pre-Job Conferences  
 

There shall be a pre-job conference and mark-up in respect of each contract 

awarded. An Employer who is engaged in the capacity of a principal contractor 
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shall notify the Council of all contracts awarded which come within the scope of 

this Agreement.  Mark-ups will be provided by the Employer to the Council.  

 

 

15.0 Local Residents, Aboriginal Residents and Women  
 

The early and continued participation of local residents, members of the local 

aboriginal communities, and women, is desirable; accordingly, the parties agree to 

optimize employment and training opportunities for such qualified local residents, 

members of the local aboriginal communities, and women under this Agreement.  

 

 

16.0 Apprentice Ratio  
 

The Parties agree to cooperate in attaining the optimal training and deployment of 

apprentices on the Project and will accept persons qualified to become apprentices 

to fill the journeyman/apprentice ratio where there is a shortage of registered 

apprentices.  The employment of apprentices (within regulatory requirements and 

limitations), will be promoted throughout the duration of the job, and shall provide 

for a spectrum of apprentices from the first year through to fourth year (as 

appropriate to the respective trade).  

 

 

17.0 Geographical Priority of Workers  
 

The Parties are committed to working co-operatively to identify, recruit and employ 

workers in the following geographical order of priority in the employment of 

workers on the Project: 1. Local; 2. Alberta; 3. Canada; 4. North America; 5. 

beyond North America. The Parties recognize that “front-end” work will be 

required among them to maximize the use of North American workers.  

 

 

18.0 Hiring  
 

18.01 In addition to the hiring procedures that are set out in the Collective 

Agreement, the Local Union shall also use its best endeavours to ensure that 

those engaged on the Project do not have to travel in order to pick up their 

dispatch or referral slips. The Union shall make every effort to use facsimile 

transmission, courier service or some other efficient means to avoid 

unnecessary travel, transportation and delay.  

 

18.02 A process to facilitate the training, development and effective utilization of 

Supervision including site foremen will be developed in accordance with 

Schedule 6.  
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19.0 Lay-offs  
 

The Parties recognize the substantial effort and cost involved in recruiting workers 

from out of Province to the Project but it is also accepted that workers within the 

local unions from Alberta expect consideration in terms of job retention on Alberta 

projects.  Therefore a lay-off protocol designed to balance these two interests will 

be developed as per Schedule 6.  

 

 

20.0 Project Enhancements 
 

Policies designed to enhance project performance, in terms of employee skills, 

supervisory skills, health and safety (including measures to address substance use 

and abuse), worker satisfaction, worker retention, productivity, effective training 

and employment of apprentices, mentoring, attendance, and other value-adding 

initiatives, shall be developed by the parties and implemented on the Project.  

 

 

21.0 Successor Organizations  
 

This agreement assigns rights, roles and responsibilities to the Coordinating 

Committee and/or to the Council. In the event the Coordinating Committee ceases 

to exist or to represent the Employers’ Organizations listed in Schedule 8 or the 

successors to any of them, the rights, roles and responsibilities assigned herein to 

the Coordinating Committee shall be carried out by the signatory Employers’ 

Organizations, or the successors to any of them, collectively.  In the event the 

Council ceases to exist or to represent the Local Unions listed in Schedule 7 or the 

successors to any of them, the rights, roles and responsibilities assigned herein to 

the Council shall be carried out by the signatory Local Unions, or the successors to 

any of them, collectively.  

 

 

22.0 Jurisdiction  
 

This agreement shall be governed by the laws of Alberta.  
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Schedule 1 – 10 On/4 Off Work Cycles  
 

Workers who will be provided with flights to and from the Project at the beginning and 

end of each work cycle, will be subject to the following schedule;  

 

1. Work cycles may commence on a Monday, Tuesday, or a Wednesday of any week.  

 

2. A work cycle will consist of 10 consecutive work days, each of which will consist 

of a shift of 10 regularly scheduled hours of work with a ½ hour unpaid lunch break 

occurring at approximately mid shift and 2 x 15 minute paid work breaks, 1 

occurring at approximately the middle of the first half of the shift and the other at 

approximately half way through the second half of the shift.  

 

3. In each shift the first hour of work and the ninth and tenth scheduled hours of work 

will be paid at time-and-one-half in accordance with the overtime provisions of the 

appropriate Provincial Collective Agreement. The 7 regularly scheduled hours of 

work in between the first scheduled hour of work and the ninth scheduled hour of 

work will be paid at straight time rates in accordance with the applicable Provincial 

Collective Agreement.  

 

4. Each work cycle will be followed by 4 scheduled days of rest. The combination of 

the 10 scheduled work days followed by the 4 scheduled days of rest will be referred 

to as a “10 and 4 cycle”.  

 

5. Work performed outside of the 10 scheduled hours of work in a day or on a 

scheduled day of rest will be paid at double time in accordance with the overtime 

provisions of the appropriate Provincial Collective Agreement.  

 

6. A worker who is transferred to a work cycle with a different start day must be 

provided with a minimum of 2 scheduled work days’ notice. If the worker has 

requested the transfer, then overtime rates will not apply for days worked in the 

scheduled 4 days of rest.  If the transfer is not as a result of a worker request, the 

worker shall be given a minimum of the scheduled 4 days of rest, or overtime 

provisions will apply for days worked, as a result of such transfer, during the 

scheduled days of rest the worker would have been entitled to under their previous 

schedule.  

 

7. Overtime meals will be as per the provisions of the applicable Provincial Collective 

Agreement.  

 

8. Notwithstanding Article 11.01(a) and Section 3 above, a worker for whom neither 

air nor bus transportation is available shall be paid: 

(a) Straight time for the first 10 hours on scheduled week days (Mondays, 

Tuesdays, Wednesdays, Thursdays and Fridays); 

(b) Double time for work on weekends (Saturdays and Sundays); 

(c) Time-and-one-half for any unscheduled week days worked. 
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These workers shall be eligible for the travel and transportation provisions in the 

Collective Agreement.   

 

9. A worker to whom paragraph 8 is applicable shall be excused from working the 

weekend within the cycle if the worker gives the employer at least 3 working days’ 

notice prior to the weekend of the worker’s intention to take the weekend off. 
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Schedule 2– 6 x 10 Work Week Cycles  
 

Workers who will be provided with flights to and from the Project at the beginning and 

end of each work cycle, will be subject to the following schedule;  

 

1. Work cycles may commence on any day of the week.  

 

2. A work cycle will consist of 5 consecutive work weeks, each of which will consist 

of 6 regularly scheduled days of work followed by 1 regularly scheduled day of 

rest. Each work day within a work week will consist of 10 regularly scheduled hours 

of work with a 1 x ½ hour unpaid lunch break occurring at approximately mid shift 

and 2 paid 15 minute paid work breaks, 1 occurring at approximately the middle of 

the first-half of the shift and the other at approximately half-way through the 

second-half of the shift.  

 

3. In each shift the first one-and-one-half scheduled hours of work and the ninth and 

tenth scheduled hours of work will be paid at time-and-one-half in accordance with 

the overtime provisions of the appropriate Provincial Collective Agreement. The 

six-and-one-half regularly scheduled hours of work in between the first-one-and-

one-half scheduled hours of work and the ninth scheduled hour of work will be paid 

at straight time rates in accordance with the applicable Provincial Collective 

Agreement.  

 

4. Each work cycle will be followed by 7 consecutive scheduled days of rest, a 

“furlough”. The combination of the 5 scheduled work weeks followed by the 7 

scheduled days of rest will be referred to as a “6 and 1 cycle”.  

 

5. Work performed outside of the 10 scheduled hours of work in a day or on a 

scheduled day of rest will be paid at double time in accordance with the overtime 

provisions of the appropriate Provincial Collective Agreement.  

 

6. A worker who is transferred to a work cycle with a different start day must be 

provided with a minimum of 2 scheduled work days’ notice. If the worker has 

requested the transfer then overtime rates will not apply for days worked as a result 

of the transfer.  If the transfer is not as a result of a worker request, the worker shall 

be given a minimum of a 7 day furlough.  Where a 7 day furlough is not provided, 

overtime provisions will apply for days worked, as a result of such transfer, for each 

day less than the 7 day furlough. 

 

7. Overtime meals will be as per the provisions of the applicable Provincial Collective 

Agreement.  

 

8. Temporary Foreign Workers (TFW) will work on the same schedule and be paid 

on the same basis as out of Province workers however they will work 24 weeks in 

followed by their choice of 2 or 4 weeks out.  This will be referred to as a “TFW 

Cycle”.  Travel arrangements for TFWs will be worked out with the workers 
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involved as part of the agreement between the workers and their employers.  Flights 

will be provided to a Canadian International Hub airport such as Toronto or 

Vancouver.  Flight arrangements beyond that will be subject to any agreement 

between the contractor and the workers and will be beyond the scope of this 

Agreement.  
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Schedule 3 - Modified 20 & 8 (19 of 20 worked, 8 off) 
 

1. A work cycle will consist of 19 x 10 hour days, worked within a 20 day period, 

followed by 8 days off.  

 

2. In each shift the first one-and-one-half scheduled hours of work and the ninth and 

tenth scheduled hours of work will be paid at time-and-one-half in accordance with 

the overtime provisions of the appropriate Provincial Collective Agreement. The 

six-and-one-half regularly scheduled hours of work in between the first one-and-

one-half scheduled hours of work and the ninth scheduled hour of work will be paid 

at straight time rates in accordance with the applicable Provincial Collective 

Agreement.  

 

3. Each work day will have a ½ hour unpaid lunch break occurring at approximately 

mid shift and 2 x 15 minute paid work breaks, 1 occurring at approximately the 

middle of the first half of the shift and the other at approximately half way through 

the second half of the shift.  

 

4. A day of rest will be scheduled by the Employer on the second Sunday within the 

cycle, and shall be a “Designated Day Off”.  

 

5. Work performed outside of the 10 scheduled hours of work in a day or on a 

scheduled day of rest will be paid at double time in accordance with the overtime 

provisions of the appropriate Provincial Collective Agreement.  

 

6. The 8 days off shall be considered a “furlough”.  

 

7. A worker who is transferred to a work cycle with a different start day must be 

provided with a minimum of 2 scheduled work days’ notice. If the worker has 

requested the transfer then overtime rates will not apply for days worked as a result 

of the transfer.  If the transfer is not as a result of a worker request, the worker shall 

be given a minimum of a 7 day furlough.  Where a 7 day furlough is not provided, 

overtime provisions will apply for days worked, as a result of such transfer, for each 

day less than the 7 day furlough.  
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Schedule 4 - 14 On/7 Off 
 

1. A work cycle will consist of 21 consecutive days, each of which will consist of 14 

regularly scheduled days of work followed by 7 regularly scheduled days of rest. 

Each work day within a work week will consist of 10 regularly scheduled hours of 

work with a ½ hour unpaid lunch break occurring at approximately mid shift and 2 

paid 15 minute paid work breaks, 1 occurring at approximately the middle of the 

first-half of the shift and the other at approximately half way through the second-

half of the shift.  

 

2. In each shift the first one-and-one-half scheduled hours of work and the ninth and 

tenth scheduled hours of work will be paid at time-and-one-half in accordance with 

the overtime provisions of the appropriate Provincial Collective Agreement. The 

six-and-one-half regularly scheduled hours of work in between the first one-and-

one-half scheduled hours of work and the ninth scheduled hour of work will be paid 

at straight time rates in accordance with the applicable Provincial Collective 

Agreement.  

 

3. Each work cycle will be followed by 7 consecutive scheduled days of rest, a 

“furlough”. The combination of the 14 scheduled days of work followed by the 7 

scheduled days of rest will be referred to as a “14 and 7 cycle”.  

 

4. Work performed outside of the 10 scheduled hours of work in a day or on a 

scheduled day of rest will be paid at double time in accordance with the overtime 

provisions of the appropriate Provincial Collective Agreement.  

 

5. A worker who is transferred to a work cycle with a different start day must be 

provided with a minimum of 2 scheduled work days’ notice. If the worker has 

requested the transfer, then overtime rates will not apply for days worked as a result 

of the transfer.  If the transfer is not as a result of a worker request, the worker shall 

be given a minimum of a 7 day furlough.  Where a 7 day furlough is not provided, 

overtime provisions will apply for days worked, as a result of such transfer, for each 

day less than the 7 day furlough. 

 

6. Overtime meals will be as per the provisions of the applicable Provincial Collective 

Agreement.  
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Appendix 1 - Capital Works  
 

1. Subject to the exceptions in paragraph 2, “Capital Works” means the construction 

work in respect to the Project carried on or near the lease or leases held by the 

Owner in the Peace Country. 

 

2. Capital Works shall specifically exclude the following:  

(a) construction work in respect to any contracts awarded  

(i) to non-Building Trades affiliated contractors, or  

(ii) prior to the date this Agreement has been entered into unless 

specifically included by the Owner or Managing Contractor.  

(b) work performed by the Owner’s own forces, contractors and their 

subcontractors on activities associated with Plant operations and 

maintenance. 

(c) project-related work performed, unless otherwise designated by the Owner 

for any supply or distribution pipelines  

 

3. “Capital Works” pursuant to this Agreement will be deemed to be completed when 

the Owner has assumed possession of such work or component portion. If a 

contractor performs construction work in respect of an aspect of the project after it 

is assumed by the Owner, then the Owner may choose to declare that this agreement 

also applies to that work.  

 

4. The Owner (or Managing Contractor) may amend this schedule in its discretion.  
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Appendix 2 - Other Issues  
 

1. Lay off Protocol: - In the event of a layoff affecting Contractors working on the 

Project covered by this Agreement, the following protocol will be followed;  

 

(a) Voluntary Lay-Offs – Workers on the Project may be offered the 

opportunity to exercise the option to accept a voluntary lay-off when there 

are lay-offs planned on the Project affecting their trade. In such cases this 

option will be offered to Local Union members first, travel card members 

second, and workers on permits third.  

 

(b) Leave of Absence – As another option, workers on the Project may be 

offered the opportunity to exercise the option to take a Leave of Absence 

from the Project when there are lay-offs planned on the Project that would 

affect their trade. In such cases this option will be offered to Local Union 

members first, travel card members second, and workers on permits third. 

Should the leave of absence extend beyond fourteen days in duration the 

Worker may request a lay-off.  

 

(c) Transfers – In a situation where one contractor is planning to lay-off 

workers on the Project and workers in the same trade working for other 

contractors working on the Project have opted to accept a Voluntary Lay-

Off or Leave of Absence as stipulated in (a) or (b) above, or in cases where 

there are unfilled calls for workers in that trade on the Project, transfers 

between contractors covered by the terms and conditions of this Project 

Agreement will be allowed, except that there will be no transfers between 

the construction site(s) and fabrication shops. The offer to accept a transfer 

under these circumstances will be made to Local members first, travel card 

members second, and workers on permit third.  

 

(d) Lay-Offs – Except as modified above, all lay-offs will be carried out in 

accordance with the terms of the applicable Registered Provincial 

Collective Agreement. It is understood that where a contractor on the 

Project is planning a lay-off of workers, workers in the trade where the lay-

off is planned who are working for that contractor on the Project under a 

Labour Market Opinion will be subject to first lay-off unless they are able 

to be transferred under Clause (c) above.  

 

(e) Delays in Transfers – When a transfer under (c) above is planned but time 

is required to complete the transfer, the affected worker(s) will be allowed 

to stay in camp or remain on Subsistence, at no cost to the worker, until the 

completion of the transfer to a maximum of 7 calendar days unless an 

extension is granted by the Owner or Managing Contractor or party with 

whom the camp manager is contracted.  
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2. Supervision: It is in the interests of the Parties to this Agreement to promote the 

training and development of foremen and other supervisors to manage the extensive 

amount of work contemplated for Alberta. Training and mentoring of supervisors 

will be facilitated and encouraged on the Project within the scope of this 

Agreement. Workers showing leadership potential will be encouraged to accept the 

role of Foreman as needed on the Project and will be provided with the training and 

mentoring to make them successful. Where it is not feasible to meet the needs for 

supervision on site from within the ranks of Alberta tradesmen, or in those 

situations where there are special language situations that need to be considered, 

the Parties to this Agreement will establish a protocol for insuring that supervisory 

needs are met having due regard for the need to maintain safety, productivity, 

quality, and a working environment that will promote the attraction and retention 

of workers.  

 

Further work on the protocol for meeting Supervisory needs, or amendments as 

necessary to the Lay-Off Protocol above, may be carried on through the Liaison 

Committee(s) established for the Project or such other sub-committee as the Parties 

may agree to utilize.  
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Appendix 3: Employers’ Organizations and Local Unions  

 

1. This Schedule of collective agreements is attached to and forms part of the 

Agreement for the Project.  

 

2. In the event any of the noted registration certificates is revoked during the term of 

this Agreement, or in the event there is a change in the employers’ organization 

authorized to carry on bargaining for a representative group of employers, 

representatives of the Council and of the Coordinating Committee shall meet with 

the affected Local Union and the affected Employers to identify the Employers’ 

Organization which shall then be referenced. Failing agreement by these 

representatives, the question of which Employers’ Organization shall be referenced 

shall be decided by a single arbitrator appointed by agreement of the Coordinating 

Committee and the Council, who shall render a decision within 1 week of his/her 

appointment.  

 

3. For each of the below listed trade jurisdictions, the Local Union which shall be 

referenced shall be the Local Union or Unions having territorial jurisdiction over 

areas in which work is carried on pursuant to the Project Terms.  

 

 

Trade   Registration 

Jurisdiction  Parties  Certificate 
 

General Construction Boilermakers:  #7  

International Brotherhood of Boilermakers, Iron Ship Builders, Blacksmiths, 

Forgers and Helpers, Lodge #146, and Boilermaker Contractors’ Association 

of Alberta  
 

General Construction Carpenters:  #51  

United Brotherhood of Carpenters and Joiners of America, Locals #1325, and 

#2103, and Construction Labour Relations - An Alberta Association 

Carpenters (Provincial) Trade Division  

 

General Construction Cement Masons:  #43  

Operative Plasterers’ and Cement Masons’ International Association of the 

United States and Canada, Local #222, and Construction Labour Relations - 

An Alberta Association Cement Masons (Provincial) Trade Division 

 

General Construction Electricians:  #52  

International Brotherhood of Electrical Workers, Local #424, and Electrical 

Contractors Association of Alberta  
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General Construction Insulators:  #9  

International Association of Heat and Frost Insulators and Asbestos Workers, 

Local #110, and Construction Labour Relations - An Alberta Association 

Insulators (Provincial) Trade Division  
 

General Construction Ironworkers - Reinforcing:  #47  

International Association of Bridge, Structural, Ornamental and Reinforcing 

Ironworkers, Locals #720 and #725, and Construction Labour Relations - An 

Alberta Association Ironworkers - Reinforcing (Provincial) Trade Division  
 

General Construction Ironworkers - Structural:  #48  

International Association of Bridge, Structural, Ornamental and Reinforcing 

Ironworkers, Locals #720 and #725, and Construction Labour Relations - An 

Alberta Association Ironworkers - Structural (Provincial) Trade Division  

 

General Construction Labourers:  #57  

Construction and General Workers' Local #92 and Construction and 

Specialized Workers’ Local #1111, and Construction Labour Relations – An 

Alberta Association Labourers (Provincial) Trade Division  
 

General Construction Millwrights:  #49  

Millwrights, Machinery Erectors and Maintenance Union, Local 1460 of the 

United Brotherhood of Carpenters and Joiners of America, and Construction 

Labour Relations - An Alberta Association Millwrights (Provincial) Trade 

Division  
 

General Construction Operating Engineers:  #24  

International Union of Operating Engineers, Local Union No. 955, and 

Construction Labour Relations - An Alberta Association Operating Engineers 

(Provincial) Trade Division  
 

General Construction Painters:  #58  

International Union of Painters and Allied Trades, Local #177, and Alberta 

Coating Contractors Association  
 

General Construction Plasterers:  #64  

Operative Plasterers’ and Cement Masons’ International Association of the 

United States and Canada, Local #222, and Construction Labour Relations – 

An Alberta Association Plasterers (Provincial) Trade Division 
 

General Construction Plumbers and Pipefitters : #27  

United Association of Journeymen and Apprentices of the Plumbing and 

Pipefitting Industry of the United States and Canada, Locals #179, #488, and 

#496, and Construction Labour Relations - An Alberta Association 

Mechanical (Provincial) Trade Division  
 



Enbridge Whitetail Peaking Station Project- Special Project Needs Agreement – page…27 

 

General Construction Roofers:  #59  

Construction and General Workers' Local #92, Sheet Metal Workers' 

International Association, Local #8, and United Brotherhood of Carpenters 

and Joiners of America, Local #1325, and Construction Labour Relations – 

An Alberta Association Roofers (Provincial) Trade Division  
 

General Construction Sheet Metal Workers:  #18  

Sheet Metal Workers' International Association, Local #8 and Construction 

Labour Relations - An Alberta Association Sheet Metal (Provincial) Trade 

Division  
 

General Construction Sheeters, Deckers and Cladders:  #13  

Sheet Metal Workers' International Association, Local #8 and Construction 

Labour Relations - An Alberta Association Sheeters, Cladders and Deckers 

(Provincial) Trade Division  
 

General Construction Teamsters:  #25  

General Teamsters Local Union No. 362 Affiliated With The International 

Brotherhood of Teamsters, Chauffeurs, Warehousemen and Helpers of 

America, and Industrial Contractors Association of Alberta  
 

Effective Date: 

 

This Special Project Needs Agreement has been declared to be effective on the 3rd day of 

March, 2017 pursuant to the provisions of the Letter of Understanding for Special Project 

Needs Agreements as attached to and forming part of the Collective Agreements between 

each of the above named Parties. 

 

 

Signed this 3rd day of March, 2017, in the City of Edmonton,  

 

 

On behalf of the Coordinating Committee of Registered Employers’ Organizations: 

 

 

Signatures on File_________________________ 

Signature 

 

 

On behalf of the Building Trades of Alberta: 

 

 

Signatures on File_________________________ 

Signature 

 


